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ADDENDUM NUMBER 1

DATE: May 16, 2006

TO: All Prospective Bidders and Plan Holders

PROJECT: “COVE IMPROVEMENT DISTRICT 2004-02, PHASE 1 FOR
SANITARY SEWER, STREETS, DRAINAGE AND WATERLINES”
BID NO. B06-106E

PROJECT NO. 2012

The following shall be considered as incorporated into the project plans and specifications for
the above referenced project. Portions of Contract Documents not specifically mentioned in
this Addendum remain in force.

SECTION 1210 Bid Schedule, Page 1200-11, Base Bid No. 3B, Partial System 8

AS READS:
Item 304, Construct Transition Structure #1, 21EA

IS AMENDED TO READ:
Item 304, Construct Transition Structure#1, 1EA

SECTION 1400, General Conditions, Page 1400-4, Contract Time

AS READS:
Contract Time - Number of calendar days stated in the Contract for the completion of the
Work.

IS AMENDED TO READ:
Contract Time - Number of working days stated in the Contract for the completion of the
Work.




SECTION 1400, General Conditions, Page 1400-5, Standard Specifications

AS READS:
Standard Specifications for Public Works Construction, 2000 edition, ....

IS AMENDED TO READ:
Standard Specifications for Public Works Construction, 2006 edition, ....

SECTION 1400, General Conditions, Page 1400-17, Liguidated Damages

AS READS:

It is agreed by the parties to the Contract that time is of the essence; and that in the case
all work is not completed before or upon the expiration of the time limit set forth,
damage will be sustained by the City and it is, therefore, agreed that the Contractor will
pay to the City an amount; for contracts in excess of $100,000 in value with a contract
length of greater than 30 consecutive calendar days, shall be $2,000 per day, for
contracts less than $100,000 in value with a contract length of less than 30 consecutive
calendar days, shall be $500 per day, ....

In addition, the Contractor shall construct 425 sewer laterals and the pipelines
serving these laterals by February 1, 2007. The City may lose a $2.5 Million Dollar
grant if this goal is not met. Liquidated Damages of $2,500 per day ....

IS AMENDED TO READ:

It is agreed by the parties to the Contract that time is of the essence; and that in the case
all work is not completed before or upon the expiration of the time limit set forth,
damage will be sustained by the City and it is, therefore, agreed that the Contractor will
pay to the City an amount; for contracts in excess of $100,000 in value with a contract
length of greater than 30 consecutive calendar days, shall be $500 per day, for contracts
less than $100,000 in value with a contract length of less than 30 consecutive calendar
days, shall be $300 per day, ....

In addition, the Contractor shall construct 425 sewer laterals and the pipelines
serving these laterals by February 1, 2007. The City may lose a $2.5 Million Dollar
grant if this goal is not met. Liquidated Damages of $1,000 per day ....

SECTION 2000, General Project Requirements, Page 2000-1, Standard Specifications

AS READS:

The work embraced herein shall conform to the provisions in the Standard Specifications
for Public Works Construction (Green Book) 2003 Edition and California Department of
Transportation Standard Specifications for Construction of Local Streets and Roads, dated
July 2002, and these special provisions.



IS AMENDED TO READ:

The work embraced herein shall conform to the provisions in the Standard Specifications
for Public Works Construction (Green Book) 2006 Edition and California Department of
Transportation Standard Specifications for Construction of Local Streets and Roads, dated
July 2002, and these special provisions.

SECTION 2000, General Project Requirements, Page 2000-1, Standard Plans

AS READS:

The Standard Plans for this project are contained in the Standard Specifications for Public
Works Construction (Green Book) 2003 Edition and California Department of
Transportation Standard Plans for Construction of Local Streets and Roads, dated July
2002.

IS AMENDED TO READ:

The Standard Plans for this project are contained in the Standard Specifications for Public
Works Construction (Green Book) 2006 Edition and California Department of
Transportation Standard Plans for Construction of Local Streets and Roads, dated July
2002.

SECTION 3000, Special Provisions, Page 3000-2, 2" Paragraph, bullet item (1)

AS READS:
1) The Standard Specifications for Public Works Construction (Green Book) 2003
Edition

IS AMENDED TO READ:
1) The Standard Specifications for Public Works Construction (Green Book) 2006 Edition

ADDENDUM CONTINUED ON NEXT PAGE



ADDITIVE ADDENDUM - “This is an Additive Alternative in which the City reserves

the right to delete from the contracted work.”

SECTION 1210, Bid Schedule, Page 1200-11

AS READS:

BASE BID NO. 3B, PARTIAL SYSTEM 8

ITEM ESTIMATED UNIT PRICE ITEM
NO. ITEM DESCRIPTION QUANTITY (in figures) TOTAL
DOLLARS (in figures)
DOLLARS
300 Install 42” RCP, D- Load per Plan 546 L.F. | $ $
301 Construct 2.5’X6.0’ RCB 371LF. | $ $
302 Construct Manhole #2 1EA. | $ $
303 Construct Manhole #3 1EA. | $ $
304 Construct Transition Structure #1 1EA. | $ $
305 Construct RCB to PCC Channel Junction 1EA | $ 3
306 Remove and Replace PCC Channel Slab 1LS | $ $
TOTAL AMOUNT OF BASE BID NO. 3B - (ITEMS 300 THROUGH 306: | $

Note:

Schedule, Page 1200-11, Estimated Quantity from 21EA to 1EA

Base Bid No. 3B, Partial System 8 remains in force and is supplemented as follows:

ADDENDUM CONTINUED ON NEXT PAGE

Item 304 was corrected as part of this Addendum No.1, Section 1210 from Bid




AS AMENDED TO INCLUDE ADDITIVE ALTERNATIVE

Additive Alternative
BASE BID NO. 3B1
ADDITION TO BASE BID NO. 3B TO COMPLETE SYSTEM 8

ITEM ESTIMATED UNIT ITEM
NO. QUANTITY PRICE TOTAL

ITEM DESCRIPTION (in figures) | (in figures)

DOLLARS | DOLLARS
307 :?rlcs:t;gg\s/vggP 2000-D, Bedding Per 940 LF. | $ $
308 | Install 24” RCP, D-Load per Plan 596 L.F. | $ $
309 | Install 30” RCP, D-Load per Plan 868 L.F.|$ $
310 | Install 42” RCP, D- Load per Plan 1298 L.F. | $ $
311 | Construct JS # 2 Per RCFCD&WCD STD JS227 3EA | $ $
312 | Remove and Dispose of Existing Concrete Slope 1EA | $ $
313 | Construct MH #1 8EA | $ $
314 | Construct MH #2 5EA | $ $
315 | Construct LD #2 10EA | $ $
316 | Construction CB #1 - 7’ 1EA|$ $
317 | Construction CB #1 - 14’ 5EA | $ $
318 | Construction CB #1 - 21’ TEA|$ $
319 | Construct Concrete Collar 3EA|S $

TOTAL AMOUNT OF BASE BID 3B1 -

ITEMS 307 THROUGH 319: $ $

Note the Estimated Quantities in the above table are in addition to the Estimated
Quantities in Base Bid No. 3B, Partial System 8

SECTION 3000, Special Provisions, Additive Alternative Base Bid No. 3B1 to Base Bid

No. 3B to Complete System 8

2.0

2.2

BID ITEMS

Bid Item Descriptions (Additive Alternative)

Storm Drain (System 8 - Additive Alternative)




1.

Install 18” RCP, D-Load per Plan — System 8 (Additive Alternative)

Description — This work shall include all work related to furnishing and installing 18”
RCP including trenching, bedding, backfill, preparation, all materials, labor, finishing and
installation as indicated on the plans.

Payment -The contract unit price paid per linear foot shown in the bid schedule for 18”
RCP measured along the centerline of the pipe shall include full compensation for
furnishing and installing the pipe, including all trenching, bedding, backfill, slurry
backfill, temporary surfacing, final base, pavement, P.C.C., handling, all appurtenances,
and utility protection, and no additional compensation will be allowed.

Install 24” RCP, D-Load per Plan- System 8 (Additive Alternative)

Description — This work shall include all work related to furnishing and installing 24”
RCP including trenching, bedding, backfill, preparation, all materials, labor, finishing and
installation as indicated on the plans.

Payment -The contract unit price paid per linear foot shown in the bid schedule for 24”
RCP measured along the centerline of the pipe shall include full compensation for
furnishing and installing the pipe, including all trenching, bedding, backfill, slurry
backfill, temporary surfacing, final base, pavement, P.C.C., handling, all appurtenances,
and utility protection, and no additional compensation will be allowed.

Install 30” RCP, D-Load per Plan—- System 8 (Additive Alternative)

Description — This work shall include all work related to furnishing and installing 30”
RCP including trenching, bedding, backfill, preparation, all materials, labor, finishing and
installation as indicated on the plans.

Payment -The contract unit price paid per linear foot shown in the bid schedule for 30”
RCP measured along the centerline of the pipe shall include full compensation for
furnishing and installing the pipe, including all trenching, bedding, backfill, slurry
backfill, temporary surfacing, final base, pavement, P.C.C., handling, all appurtenances,
and utility protection, and no additional compensation will be allowed.

Install 42 RCP, D-Load per Plan - System 8 (Additive Alternative)

Description — This work shall include all work related to furnishing and installing 42”
RCP including trenching, bedding, backfill, preparation, all materials, labor, finishing and
installation as indicated on the plans.

Payment -The contract unit price paid per linear foot shown in the bid schedule for 42”
RCP measured along the centerline of the pipe shall include full compensation for
furnishing and installing the pipe, including all trenching, bedding, backfill, slurry



backfill, temporary surfacing, final base, pavement, P.C.C., handling, all appurtenances,
and utility protection, and no additional compensation will be allowed.

Construct Junction Structure #2 — System 8 (Additive Alternative)

Description —This work shall include all work related to furnishing and constructing a
Type #2 Junction Structure including excavation, preparation, all materials, labor,
finishing and installation as indicated on the plans and in accordance with RCFC&WCD
Std. Dwg. JS227.

Payment —Payment shall be made at the contract unit price bid for each Type #2
Junction Structure and shall include full compensation for furnishing all materials,
labor, tools, and equipment, and doing all work required to provide each respective item
of work complete in place as shown on the plans or specified herein, and no additional
compensation will be allowed.

Remove and Dispose Concrete Slope Facing — System 8 (Additive Alternative)

Description — This work shall consist of saw cutting, removing and disposing of
Concrete slope facing at each instance as shown on the plans and as directed by the
Engineer.

Payment — Payment for removal of concrete slope facing shall be at the contract unit
price for each instance and shall be considered full compensation for furnishing all
labor, materials, tools, equipment, and incidentals and for doing all the work involved in
removing and disposing of concrete slope facing including excavation to toe of facing,
as specified herein and no additional compensation shall be allowed. The concrete
slope facing shall be completely removed between two consecutive transverse joints
or as directed by the Engineer.

Construct Manhole #1 — System 8 (Additive Alternative)

Description —This work shall include all work related to furnishing and constructing a
Type #1 Manhole including excavation, preparation, all materials, labor, finishing and
installation as indicated on the plans and in accordance with RCFC&WCD Std. Dwyg.
MH251.

Payment —Payment shall be made at the contract unit price bid for each Type #1
Manhole and shall include full compensation for furnishing all materials, labor, tools,
and equipment, and doing all work required to provide each respective item of work
complete in place as shown on the plans or specified herein, and no additional
compensation will be allowed.

Construct Manhole #2 — System 8 (Additive Alternative)

Description —This work shall include all work related to furnishing and constructing a
Type #2 Manhole including excavation, preparation, all materials, labor, finishing and



10.

11.

installation as indicated on the plans and in accordance with RCFC&WCD Std. Dwg.
MH 252.

Payment —Payment shall be made at the contract unit price bid for each Type #2
Manhole and shall include full compensation for furnishing all materials, labor, tools,
and equipment, and doing all work required to provide each respective item of work
complete in place as shown on the plans or specified herein, and no additional
compensation will be allowed.

Construct Local Depression #2 — System 8 (Additive Alternative)

Description —This work shall include subgrade preparation, forming, all materials, labor,
finishing and construction of a Type 2 Local Depression, Case as indicated on the plans
and in accordance with RCFC&WCD Std. Dwg. LD201.

Payment —Payment shall be made at the contract unit price bid for each Type 2 Local
Depression, Case per plan and shall include full compensation for furnishing all
materials, labor, tools, and equipment, and doing all work required to provide each
respective item of work complete in place as shown on the plans or specified herein,
and no additional compensation will be allowed

Construct 7° Catch Basin, Type CB #1 — System 8 (Additive Alternative)

Description —This work shall include all work related to furnishing and constructing a
21’ catch basin including excavation, preparation, all materials, labor, finishing and
installation as indicated on the plans and in accordance with RCFC&WCD Std. Dwyg.
CB100.

Payment —Payment shall be made at the contract unit price bid for each 21’ catch basin
and shall include full compensation for furnishing all materials, labor, tools, and
equipment, and doing all work required to provide each respective item of work
complete in place as shown on the plans or specified herein, and no additional
compensation will be allowed.

Construct 14’ Catch Basin, Type CB #1 — System 8 (Additive Alternative)

Description —This work shall include all work related to furnishing and constructing a
21’ catch basin including excavation, preparation, all materials, labor, finishing and
installation as indicated on the plans and in accordance with RCFC&WCD Std. Dwyg.
CB100.

Payment —Payment shall be made at the contract unit price bid for each 21’ catch basin
and shall include full compensation for furnishing all materials, labor, tools, and
equipment, and doing all work required to provide each respective item of work
complete in place as shown on the plans or specified herein, and no additional
compensation will be allowed.



12. Construct 21’ Catch Basin, Type CB #1 — System 8 (Additive Alternative)

Description —This work shall include all work related to furnishing and constructing a
21’ catch basin including excavation, preparation, all materials, labor, finishing and
installation as indicated on the plans and in accordance with RCFC&WCD Std. Dwyg.
CB100.

Payment —Payment shall be made at the contract unit price bid for each 21’ catch basin
and shall include full compensation for furnishing all materials, labor, tools, and
equipment, and doing all work required to provide each respective item of work
complete in place as shown on the plans or specified herein, and no additional
compensation will be allowed.

13. Construct Concrete Collar — System 8 (Additive Alternative)

Description —This work shall include all work related to furnishing and constructing a
Concrete Collar including excavation, preparation, all materials, labor, finishing and
installation as indicated on the plans and in accordance with RCFC&WCD Std. Dwg. M
803.

Payment —Payment for Concrete Collar will be paid for as shown in the proposal bid
sheet for each item and shall include full compensation for furnishing all labor,
materials, tools and equipment and doing all work required to construct the respective
structure in conformity with the plans and specifications.

The following Plan Sheets are included as part of Addendum No. 1:

Sheet 22 - Schedule “B” Plan & Profile — System 8 STA 10+00 to STA 19+50

Sheet 23 - Schedule “B” Plan & Profile — System 8 STA 19+50 to STA 30+00

Sheet 24 - Schedule “B” Plan & Profile — System 8 STA 30+00 to STA 40+00

Sheet 25 - Schedule “B” Plan & Profile — System 8 STA 40+00 to STA 50+60

Sheet 26 - Schedule “B” Plan & Profile — System 8A & 8B STA 10+00 to STA 13+43.32
Sheet 27 - Schedule “B” Connector Pipe Details — System 8

Sheet 28 - Schedule “B” Connector Pipe Details — System 8

Sheet 40 — Channel and concrete Backfill Details

The Contractor is hereby notified; Addendum No. 1 must be acknowledged as stipulated under
Section 1200-Bid and submitted as part of the Bid. Failure to do so shall result in the City
designating said bid as “Non-Responsive.”

APPROVED:

William O. Bayne, P.E.
City Engineer

END OF ADDENDUM NUMBER 1
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